Key No. 18933 - GARDEN CREEK ROAD TO CHALLIS CITY LIMIT

Custer County

Item No Description Qry Unit
201-005A |CLEARING & GRUBBING 9.52| ACRE
202-005A |SELECTIVE REM OF TREES INCLUDING STUMPS 26.00| EACH
203-005A |REM OF OBSTRUCTIONS 1.00|LS
203-015A |REMOVAL OF BITUMINOUS SURFACE 22,449.00|SY
203-075A |REM OF FENCE 4,609.00 | FT
203-135A |REMOVAL OF SIGN 7.00| EACH
205-005A | EXCAVATION 22,831.00|CY
205-045A | GRANULAR BORROW 5,682.00 | TON
205-060A | WATER FOR DUST ABATEMENT 1,600.00 | MG
205-071A |EXCAVATION AND REPAIR OF SOFT SPOTS 576.00 | CY
212-011A |FIBER WATTLE 364.00 | FT
212-020A |SILT FENCE 6,678.00 | FT
212-085A |STONE FILTER DAM TY 48.00 | CY
212-105A | WATER POLLUTION AND EROSION CONTROL 50,000.00 | CA
301-005A |GRANULAR SUBBASE 26,410.00| TON
303-022A |3/4" AGGR TY B FOR BASE 11,829.00 | TON
401-020A | CSS-1 DIL EMUL ASPH FOR TACK COAT 157.00 | GAL
405-245A | APPROACH 30.00 | EACH
405-425A |SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-2 4,831.00 | TON
602-025A | 12" PIPE CULV 762.00 | FT
602-035A | 18" PIPE CULV 105.00| FT
602-045A | 24" PIPE CULV 184.00 | FT
602-065A |36" PIPE CULV 111.00|FT
602-250A |PIPE ARCH (42" X 29") 39.00 | FT
605-635A | ADJUST MANHOLE COVERS 1.00 | EACH
605-640A | ADJUST VALVE COVERS 1.00 | EACH
608-025A | 12" APRON FOR PIPE 35.00|EACH
608-035A | 18" APRON FOR PIPE 4.00 | EACH
608-045A | 24" APRON FOR PIPE 4.00 | EACH
608-065A |36" APRON FOR PIPE 4.00 | EACH
608-200A | APRON FOR PIPE (PIPE ARCH 42" X 29") 2.00|EACH
610-010A |FENCETY1A 4,745.00 | FT
610-025A |FENCETY3 A 202.00 | FT
610-035A |FENCETY 4 78.00| FT
610-101A |GATETY 1A 5.00| EACH
610-250A | BRACES 40.00 | EACH
616-010A |SIGNSTYB 63.00 | SF
616-045A | BRKAWY STL SIGN POSTTY B 24.49|LB
616-055A | BRKAWY WOOD SIGN POST TY D 0.14| MFBM
616-065A | BRKAWY STL SIGN POST INSTTY B 1.00 | EACH
616-080A | REINSTALL SIGNS 3.00| EACH
621-005A |SEED BED PREPARATION 6.31| ACRE




621-010A |SEEDING 6.31| ACRE
621-015A | MULCHING 6.31| ACRE
621-025A | MULCH ANCHORING (TACKIFIER) 12.63 | ACRE
621-035A | FERTILIZING 6.31| ACRE
624-005A | LOOSE RIPRAP 2,155.00 | CY
626-010A | TEMPORARY TRAFFIC CONTROL SIGNS 190.00 | SF
626-040A |BARRICADETY 3 2.00| EACH
626-105A | TRAF CNTL MAINTENANCE 240.00 |HR
626-120A | FLAGGER CONTROL 160.00 | HR
626-135A | WEIGHTED BASE TUBULAR MARKERS 40.00 | EACH
630-025A | LONGITUDINAL PAV MKG- WATERBORNE 36,737.00 | FT
640-010A |RIPRAP/EROSION CONT GEOTEXTILE 3,236.00 | SY
640-015A | SUBGRADE SEPARATION GEOTEXTILE 47,969.00 | SY
675-005A | SURVEY 1.00|LS
675-010A | DIRECTED SURVEYING OFFICE COMPUTATIONS 15,000.00 | CA
675-015A | DIRECTED SURVEYING CREW 20,000.00 | CA
677-005A | RECORD DRAWINGS 1.00|LS
5626-41A | PORTABLE TRAFFIC SIGNAL 150.00 | DAY
S900-50A | CONTINGENCY AMOUNT - MISCELLANEOUS WORK 5,000.00 | CA
S900-50B | CONTINGENCY AMOUNT - EXPLORATORY EXCAVATION 20,000.00 | CA
5$911-05A |SP - ORANGE CONSTRUCTION FENCE 5,017.00 | FT
2629-05A | MOBILIZATION 1.00|LS




